STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 08/ 28/ 03 I N ORANGE COUNTY | N FULLERTON AND
CONTRACT NUMBER 12- OF8304 ANAHEI M FROM EUCLI D STREET
LOCATI ON 12- ORA-91-2.4/3.3 UNDERCROSSI NG TO 0. 2 KM WEST OF
HARBCOR BOULEVARD OVERCROSSI NG
REPLACE METAL BEAM GUARD RAI L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 16 FUND TOTAL HB1 200, 000
NUMBER OF BI DDERS 4 ENG NEERS EST 169, 000. 00 AMOUNT OVER 38, 300. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 207, 300. 00 3 BEADOR CONSTRUCTI ON COVPANY
I NC
26320 LESTER Cl RCLE
CORONA CA 92883
2 218, 500. 00 4 O DONNELL CONSTRUCTI ON I NC
559 W COVI NA BLVD
SAN DI MAS CA 91773-2911
3 255, 350. 00 1 HI GHLAND CONSTRUCTI ON | NC
133 N PI XLEY STREET
ORANCE CA 92868
4 259, 469. 67 2 MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

TOTAL NUMBER OF WORKI NG DAYS

CF TRANSPORTATI ON Bl D245
PAGE 1
09/ 03/ 03
CONTRACT CCDE ' G
16 CONTRACT | TEMS

FEDERAL AID ACST-P091-(117)E
PHG P091- (117) E

45
PERCENT OVER EST 22. 66

( NAVE/ ADDRESS/ LOCATI ON)

909 674-7352
00720483

FAX 909 674-7495

909 394-4510
00772905

FAX 909 394-4750

714 538-5156
00743775

FAX 714 538-5157

714 893-0551
00652040

FAX 714 895-9924



12- 0F8304
12- ORA-91-2
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 03/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 B AND D ENTERPRI SES
LA HABRA CA

MODI FY LI GHTI NG AND SI GN | LLUM NATI ON



12- 0F8304 Bl D245

12- ORA-91-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COOPER ENG NEERI NG CONCRETE BARRI ER ( PORTI ON)
TUSTIN CA
H GHLI GHT ELECTRIC ELECTRI CAL

Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HI GHLI GHT ELECTRI C | TEM 16 ( PARTI AL)
RI VERSI DE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 B AND D ENTERPRI SES MODI FY LI GHTI NG

LA HABRA CA
PRG I RRI GATI ON SYSTEM
CORONA CA
R AND D STEEL STEEL REI NFORCI NG
COVPTON CA
SM TH AND SON CONSTRUCT!I ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA



12- 0F8304 Bl D245

12- ORA-91-2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,000. 00* 4,000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 28, 100. 00* 28, 100. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 000. 00~ 3, 000. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 520 65. 00 33, 800. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 25 250. 00 6, 250. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 550 30. 00 16, 500. 00
9 150742 REMOVE RCADSI DE SI GN EA 1 250. 00 250. 00
10 152390 RELOCATE ROADSI DE SI GN EA 2 500. 00 1, 000. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00~ 1, 000. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2,500. 00* 2,500. 00
13 208000 | RRI GATI ON SYSTEM LS LUMP SUM 2, 500. 00~* 2,500. 00
14 839701 CONCRETE BARRI ER ( TYPE 60) M 540 170. 00 91, 800. 00
15 839704 CONCRETE BARRI ER ( TYPE 60D) M 10 110. 00 1, 100. 00
16 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 11, 000. 00* 11, 000. 00

TOTAL 207, 300. 00



12- 0F8304 Bl D245

12- ORA-91-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 28/ 03 09/ 03/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00* 2000. 00 1, 000. 00~ 1000. 00 1, 744. 63~ 1744. 63
2 2,500. 00* 2500. 00 1, 000. 00* 1000. 00 6, 168. 44* 6168. 44
3 3, 000. 00* 3000. 00 9, 000. 00* 9000. 00 2,837.70* 2837.70
4 13, 000. 00* 13000. 00 20, 000. 00* 20000. 00 32, 340. 25* 32340. 25
5 2,400. 00* 2400. 00 7, 000. 00* 7000. 00 6, 930. 55* 6930. 55
6 50. 00 26000. 00 60. 00 31200. 00 61. 88 32177. 60
7 300. 00 7500. 00 450. 00 11250. 00 262. 09 6552. 25
8 25. 00 13750. 00 25. 00 13750. 00 43. 32 23826. 00
9 100. 00 100. 00 300. 00 300. 00 790. 46 790. 46
10 250. 00 500. 00 300. 00 600. 00 1, 813. 23 3626. 46
11 1, 000. 00* 1000. 00 1, 000. 00~ 1000. 00 998. 99* 998. 99
12 3, 000. 00* 3000. 00 7, 000. 00* 7000. 00 13, 146. 22* 13146. 22
13 3, 500. 00* 3500. 00 1, 500. 00* 1500. 00 5,527. 41~ 5527.41
14 225.00 121500. 00 245. 00 132300. 00 197. 21 106493. 40
15 500. 00 5000. 00 195. 00 1950. 00 425. 24 4252. 40
16 13, 750. 00* 13750. 00 16, 500. 00* 16500. 00 12, 056. 91* 12056. 91
TOT 218, 500. 00 255, 350. 00 259, 469. 67



